SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS 1. REQUISITION NO. PAGE 10F 159
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, & 30

2. CONTRACT NO. 3. AWARD/EFFECTIVE DATE 4. ORDER NO. 5. SOLICITATION NUMBER 6. SOLICITATION ISSUE DATE
VA118-16-R-0883 12-03-2015
7. FOR SOLICITATION a. NAME b. TELEPHONE NO. (No Collect Calls) 8. OFFER DUE DATE/LOCAL
INFORMATION CALL: Michael Weckesser 732-795-1097 TIME éi_éé_mw
: PM ET

9. ISSUED BY CODE 10. THIS ACQUISITION IS B( UNRESTRICTED OR E; SET ASIDE: 100 o FOR:

Department of Veterans Affairs [ ] swALL BUSINESS WOMEN-OWNED SMALL BUSINESS
Technology Acquisition Center (WOSB) ELIGIBLE UNDER THE WOMEN-OWNED
gggﬁ\‘%l\éESSMALL SMALL BUSINESS PROGRAM NAICS: 517919
23 Christopher Way [ ] epwoss
Eatontown NJ 07724 35?;’5‘5’\;%7’*&50 SIZE STANDARD:
SMALL BUSINESS [ s §32.5 Million
11. DELIVERY FOR FOB DESTINA- 12. DISCOUNT TERMS 13b. RATING
O INLESS BLOCK IS [ ] 13a THIS CONTRACT IS A N/A
RATED ORDER UNDER
14. METHOD OF SOLICITATION
|:| SEE SCHEDULE DPAS (15 CFR 700)
RFQ IFB
15. DELIVER TO CODE 16. ADMINISTERED BY CODE
See Delivery Schedule Department of Veterans Affairs
See Delivery Schedule Technology Acquisition Center

See Delivery Schedule
23 Christopher Way
Eatontown NJ 07724 Eatontown NJ 07724

17a. CONTRACTOR/OFFEROR CODE FACILITY CODE 18a. PAYMENT WILL BE MADE BY CODE

PHONE: FAX:
TELEPHONE NO. DUNS: DUNS+4:
18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a UNLESS BLOCK BELOW IS CHECKED
D 17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT SUCH ADDRESS IN OFFER D SEE ADDENDUM
19. 20. 21. 22. 23. 24.
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
The points of contact for this effort are Michael Weckesser,
Phone: 732-795-1097, email: michael.weckesser@va.gov, and
the Contracting Officer, Mark Junda, Phone: 732-795-1019,
email: mark.junda@va.gov
This is a Request for Proposal for a firm-fixed-price (FFP)
contract.
(Use Reverse and/or Attach Additional Sheets as Necessary)
25. ACCOUNTING AND APPROPRIATION DATA 26. TOTAL AWARD AMOUNT (For Govt. Use Only)
@27& SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1, 52.212-4. FAR 52.212-3 AND 52.212-5 ARE ATTACHED. ADDENDA D ARE B ARE NOT ATTACHED.
D27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED. ADDENDA D ARE D ARE NOT ATTACHED
uzs. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN u 29. AWARD OF CONTRACT: REF. OFFER
COPIES TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DATED . YOUR OFFER ON SOLICITATION
DELIVER ALL ITEMS SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY (BLOCK 5), INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE
ADDITIONAL SHEETS SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED SET FORTH HEREIN IS ACCEPTED AS TO ITEMS:
30a. SIGNATURE OF OFFEROR/CONTRACTOR 3la. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER)
30b. NAME AND TITLE OF SIGNER (TYPE OR PRINT) 30c. DATE SIGNED 31b. NAME OF CONTRACTING OFFICER (TYPE OR PRINT) 31c. DATE SIGNED
Mark R. Junda
Contracting Officer
AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 1449 (REV. 2/2012)

PREVIOUS EDITION IS NOT USABLE Prescribed by GSA - FAR (48 CFR) 53.212



Governing Law

Federal law and regulations, including the Federal Acquisition Regulations (FAR), shall
govern this Contract/Order. Commercial license agreements may be made a part of
this Contract/Order but only if both parties expressly make them an addendum

hereto. If the commercial license agreement is not made an addendum, it shall not
apply, govern, be a part of or have any effect whatsoever on the Contract/Order; this
includes, but is not limited to, any agreement embedded in the computer software
(clickwrap), any agreement that is otherwise delivered with or provided to the
Government with the commercial computer software or documentation (shrinkwrap), or
any other license agreement otherwise referred to in any document. If a commercial
license agreement is made an addendum, only those provisions addressing data rights
regarding the Government’s use, duplication and disclosure of data (e.qg., restricted
computer software) are included and made a part of this Contract/Order, and only to the
extent that those provisions are not duplicative or inconsistent with Federal law, Federal
regulation, the incorporated FAR clauses and the provisions of this Contract/Order;
those provisions in the commercial license agreement that do not address data rights
regarding the Government’s use, duplication and disclosure of data shall not be
included or made a part of the Contract/Order. Federal law and regulation including,
without limitation, the Contract Disputes Act (41 U.S.C. § 7101 et seq.), the Anti-
Deficiency Act (31 U.S.C. 8§ 1341 et seq.), the Competition in Contracting Act (41 U.S.C.
§ 3301 et seq.), the Prompt Payment Act (31 U.S.C. 83901 et seq.), Contracts for Data
Processing or Maintenance (38 USC § 5725), and FAR clauses 52.212-4, 52.227-14,
52.227-19 shall supersede, control, and render ineffective any inconsistent, conflicting,
or duplicative provision in any commercial license agreement. In the event of conflict
between this Clause and any provision in the Contract/Order or the commercial license
agreement or elsewhere, the terms of this Clause shall prevail. Claims of patent or
copyright infringement brought against the Government as a party shall be defended by
the U.S. Department of Justice (DOJ). 28 U.S.C. 8§ 516. At the discretion of DOJ, the
Contractor may be allowed reasonable patrticipation in the defense of the litigation. Any
additional changes to the Contract/Order must be made by contract/order modification
(Standard Form 30) and shall only be effected by a warranted Contracting

Officer. Nothing in this Contract/Order or any commercial license agreement shall be
construed as a waiver of sovereign immunity.

Limitations on Subcontracting - Monitoring and Compliance

This solicitation includes Federal Acquisition Regulation (FAR) 52.219-14, Limitations
on Subcontracting. Accordingly, any contract resulting from this solicitation will include
this clause.

The contractor is advised in performing contract administration functions, the CO may
use the services of a support contractor(s) retained by VA to assist in assessing the
contractor's compliance with the limitations on subcontracting or percentage of work
performance requirements specified in the clause. To that end, the support contractor(s)
may require access to contractor's offices where the contractor's business records or
other proprietary data are retained and to review such business records regarding the
contractor's compliance with this requirement. All support contractors conducting this
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review on behalf of VA will be required to sign an “Information Protection and Non-
Disclosure and Disclosure of Conflicts of Interest Agreement” to ensure the contractor's
business records or other proprietary data reviewed or obtained in the course of
assisting the CO in assessing the contractor for compliance are protected to ensure
information or data is not improperly disclosed or other impropriety occurs. Furthermore,
if VA determines any services the support contractor(s) will perform in assessing
compliance are advisory and assistance services as defined in FAR 2.101, Definitions,
the support contractor(s) must also enter into an agreement with the contractor to
protect proprietary information as required by FAR 9.505-4, Obtaining access to
proprietary information, paragraph (b). The contractor is required to cooperate fully and
make available any records as may be required to enable the CO to assess the
contractor's compliance with the limitations on subcontracting or percentage of work
performance requirement.
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SECTION B - CONTINUATION OF SF 1449 BLOCKS

B.1 CONTRACT ADMINISTRATION DATA
(continuation from Standard Form 1449, block 18A.)

1. Contract Administration: All contract administration matters will be handled by the
following individuals:

a. CONTRACTOR: TBD

b. GOVERNMENT: Contracting Officer 0010B
Department of Veterans Affairs
Technology Acquisition Center
23 Christopher Way
Eatontown NJ 07724

2. CONTRACTOR REMITTANCE ADDRESS: All payments by the Government to
the contractor will be made in accordance with:

[X] 52.232-34, Payment by Electronic Funds Transfer—Other Than System
For Award Management, or

[] 52.232-36, Payment by Third Party

3. INVOICES: Invoices shall be submitted in arrears:

a. Quarterly I
b. Semi-Annually 0
c. Other [In accordance with Section B.2]

4. GOVERNMENT INVOICE ADDRESS: All Invoices from the contractor shall be
submitted electronically in accordance with VAAR Clause 852.232-72 Electronic
Submission of Payment Requests.

ACKNOWLEDGMENT OF AMENDMENTS: The offeror acknowledges receipt of
amendments to the Solicitation numbered and dated as follows:

AMENDMENT NO DATE
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B.2 PRICE SCHEDULE

Base Period

The Period of Performance shall be for 12 months from date of award.

CLIN Description Qty | Unit

Unit Cost

Extended Cost

0001 Project Management in 12 | MO
accordance with (IAW)
Performance Work
Statement (PWS)
Paragraph 5.1 and its
associated
subparagraphs.

This Contract Line Item
Number (CLIN) includes
all labor, material, and
reports required for the
successful completion of
the services detailed in
this PWS Paragraph and
the associated
subparagraphs.

Contractor may invoice
monthly in arrears upon
successful performance
of PWS Paragraph 5.1
and successful
submission of all
pertinent SLIN
deliverables under this
CLIN.

$

$

0001AA Contractor Progress 12 |EA
Status and Management
Reports IAW PWS
Paragraph 5.1.1.

Due the fifth day of each
month throughout the
period of performance
(PoP).

Electronic submission to:
Veterans Affairs (VA)
Program Manager (PM),
Contracting Officers
Representative (COR),
Contracting Officer (CO),

NSP

NSP
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VA118-16-R-0883

and Contract Specialist
(CS).

Inspection: destination

Acceptance: destination

0001AB

Technical Kickoff Meeting
Minutes Plan IAW PWS
Paragraph 5.1.2.

Technical Kickoff Meeting
to be held within 10 Days
After Contract (DAC)
Award. Meeting minutes
are due within 3 days
after the meeting.

Electronic submission to:
VA PM, COR, CO.

Inspection: destination

Acceptance: destination

LO

NSP

NSP

0002

Maintenance IAW PWS
Paragraph 5.2 and its
associated
subparagraphs.

This CLIN includes all
labor, material, and
reports required for the
successful completion of
the services detailed in
this PWS Paragraph and
the associated
subparagraphs.

Contractor may invoice
monthly in arrears upon
successful performance
of PWS Paragraph 5.2
and successful
submission of all
pertinent SLIN
deliverables under this
CLIN.

12

MO

0002AA

Escalation Procedures
IAW PWS Paragraph 5.2.

EA

NSP

NSP
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Due 3 DAC.

Electronic submission to:
VA PM, COR, CO

Inspection: destination

Acceptance: destination

0002AB

Emergency Management
Program After Action
Report IAW PWS
Paragraph 5.2.1.

Due 2 days after
Emergency Maintenance
Event.

Electronic submission to:
VA PM, COR, CO

Inspection: destination

Acceptance: destination

LO

NSP

NSP

0002AC

Preventive Maintenance
Schedule IAW PWS
Paragraph 5.2.3.

Due 30 DAC.

Electronic submission to:
VA PM, COR, CO

Inspection: destination

Acceptance: destination

LO

NSP

NSP

0002AD

Battery Quarterly
Progress Report IAW
PWS Paragraph 5.2.3.

Due 30 days after
contract award and
updated every 90 days
thereafter during PoP.

Electronic submission to:
VA PM, COR, CO

Inspection: destination

LO

NSP

NSP
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Acceptance: destination

0002AE

Cable Test Results IAW
PWS Paragraph 5.2.1.

Due 3 days after cable

maintenance is complete.

Electronic submission to:
VA PM, COR, CO

Inspection: destination

Acceptance: destination

LO

NSP

NSP

0003

Software Support IAW
PWS Paragraph 5.3 and
its associated
subparagraphs.

This CLIN includes all
labor, material, and
reports required for the
successful completion of
the services detailed in
this PWS Paragraph and
the associated
subparagraphs.

Contractor may invoice
monthly in arrears upon
successful performance
of PWS Paragraph 5.3
and successful
submission of all
pertinent SLIN
deliverables under this
CLIN.

LO

NSP

NSP

0003AA

Software Assurance
(SWA) and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date as defined in PWS
5.3 Table 2.

System: SV8500 UMG
Table 2- Entry #1

EA
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Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

0O003AB

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date as defined in PWS
5.3 Table 2.

System: SV8300
Table 2- Entry #2

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

0003AC

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date as defined in PWS
5.3 Table 2.

System: MA4000
Table 2- Entry #3

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

0003AD

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

EA
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12 months software
assurance beginning
upon current expiration
date as defined in PWS
5.3 Table 2.

System: GNAV
Table 2- Entry #4

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

0003AE

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date as defined in PWS
5.3 Table 2.

System: OW5000
Table 2- Entry #5

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

O0003AF

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date as defined in PWS
5.3 Table 2.

System: QueWorX
Table 2- Entry #6

Electronic submission to:

VA PM, COR, CO

EA
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Inspection: destination

Acceptance: destination

0003AG

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date as defined in PWS
5.3 Table 2.

System: UM8700
Table 2- Entry #7

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

0003AH

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date as defined in PWS
5.3 Table 2.

System: UM8700
NeverFall
Table 2- Entry #8

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

0003AJ

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning

EA
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upon current expiration
date as defined in PWS
5.3 Table 2.

System: Call Recorder
Table 2- Entry #9

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

0003AK

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date as defined in PWS
5.3 Table 2.

System: MTS Call
Accounting
Table 2- Entry #10

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

0003AL

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date as defined in PWS
5.3 Table 2.

System: SV8500
Table 2- Entry #11

Electronic submission to:

VA PM, COR, CO

EA
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Inspection: destination

Acceptance: destination

0003AM

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date as defined in PWS
5.3 Table 2.

System: SV8500
Table 2- Entry #12

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

0003AN

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date as defined in PWS
5.3 Table 2.

System: SV8100
Table 2- Entry #13

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

0003AP

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date as defined in PWS

EA

Page 15 of 159




VA118-16-R-0883

5.3 Table 2.

System: OW5000
Table 2- Entry #14

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

0003AQ

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date as defined in PWS
5.3 Table 2.

System: QueWorX
Table 2- Entry #15

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

0003AR

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date as defined in PWS
5.3 Table 2.

System: Call Recorder
Table 2- Entry #16

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA
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0003AS

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date as defined in PWS
5.3 Table 2.

System: SV8300
Table 2- Entry #17

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

0003AT

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date as defined in PWS
5.3 Table 2.

System: SV8300
Table 2- Entry #18

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

0003AU

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date as defined in PWS
5.3 Table 2.

System: SV8300

EA
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Table 2- Entry #19

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

0003AV

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date as defined in PWS
5.3 Table 2.

System: SV8300
Table 2- Entry #20

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

0003AY

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date as defined in PWS
5.3 Table 2.

System: SV8300
Table 2- Entry #21

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

0003AZ

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

EA
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12 months software
assurance beginning
upon current expiration
date as defined in PWS
5.3 Table 2.

System: SV8300
Table 2- Entry #22

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

0003BA

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date as defined in PWS
5.3 Table 2.

System: SV8300
Table 2- Entry #23

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

0003BB

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date as defined in PWS
5.3 Table 2.

System: SV8300
Table 2- Entry #24

Electronic submission to:

EA
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VA PM, COR, CO
Inspection: destination

Acceptance: destination

0003BC

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date as defined in PWS
5.3 Table 2.

System: SV8300
Table 2- Entry #25

Electronic submission to:
VA PM, COR, CO

Inspection: destination

Acceptance: destination

EA

0004

Operational Support IAW
PWS Paragraph 5.4 and
its associated
subparagraphs.

This CLIN includes all
labor, material, and
reports required for the
successful completion of
the services detailed in
this PWS Paragraph and
the associated
subparagraphs.

Contractor may invoice
monthly in arrears upon
successful performance
of PWS Paragraph 5.4
and successful
submission of all
pertinent SLIN
deliverables under this
CLIN.

12

MO

0004AA

Inventory Management
Report IAW PWS

LO

NSP

NSP
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Paragraph 5.4.4.

Due 4 Months after
contract award then
updated every 6 months
thereafter during PoP.

Electronic submission to:
VA PM, COR, CO

Inspection: destination

Acceptance: destination

0005 Contractor Staff Report 1 LO NSP NSP
IAW PWS Paragraph
6.2.2.

Due 3 DAC and updated
throughout the PoP.

Electronic submission to:
VA PM, COR, CO.

Inspection: destination

Acceptance: destination

Base Period Total $

Optional Task 1- Transition Plan

To be exercised in accordance with Federal Acquisition Regulations (FAR) 52.217-7, Option
for Increased Quantity-Separately Priced Line Item.

1101 Transition Plan IAW PWS | 1 LO $ $
Paragraph 5.5.

Due 21 days after
optional task is
exercised.

Electronic submission to:
VA PM, COR, CO.

Inspection: destination

Acceptance: destination

Total Optional Task 1 $

Optional Task 2- Certificate of Maintainability
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To be exercised in accordance with Federal Acquisition Regulations (FAR) 52.217-7, Option
for Increased Quantity-Separately Priced Line Item. The Period of Performance shall be for
12 months, to commence the first day after the completion date of the base period.

1102 Transition Plan IAW PWS | 1 LO $ $
Paragraph 5.6.

Due 21 days after
optional task is
exercised.

Electronic submission to:
VA PM, COR, CO.

Inspection: destination

Acceptance: destination

Total Optional Task 2 $

Option Period 1

To be exercised in accordance with Federal Acquisition Regulations (FAR) 52.217-9, Option
to Extend the Term of the Contract. The Period of Performance shall be for 12 months, to
commence the first day after the completion date of the base period.

CLIN Description Qty | Unit Unit Cost Extended Cost

1001 Project Management IAW | 12 | MO $ $
PWS Paragraph 5.1 and
its associated
subparagraphs.

This CLIN includes all
labor, material, and
reports required for the
successful completion of
the services detailed in
this PWS Paragraph and
the associated
subparagraphs.

Contractor may invoice
monthly in arrears upon
successful performance
of PWS Paragraph 5.1
and successful
submission of all
pertinent SLIN
deliverables under this
CLIN.
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1001AA

Contractor Progress
Status and Management
Reports IAW PWS
Paragraph 5.1.1.

Due the fifth day of each
month throughout the
PoP.

Electronic submission to:
VA PM, COR, CO, and
CS.

Inspection: destination

Acceptance: destination

12

EA

NSP

NSP

1002

Maintenance IAW PWS
Paragraph 5.2 and its
associated
subparagraphs.

This CLIN includes all
labor, material, and
reports required for the
successful completion of
the services detailed in
this PWS Paragraph and
the associated
subparagraphs.

Contractor may invoice
monthly in arrears upon
successful performance
of PWS Paragraph 5.2
and successful
submission of all
pertinent SLIN
deliverables under this
CLIN.

12

MO

1002AB

Emergency Management
Program After Action
Report IAW PWS
Paragraph 5.2.1.

Due 2 days after
Emergency Maintenance
Event.

Electronic submission to:

LO

NSP

NSP
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VA PM, COR, CO
Inspection: destination

Acceptance: destination

1002AD

Battery Quarterly
Progress Report IAW
PWS Paragraph 5.2.3.

Updated every 90 days
during PoP.

Electronic submission to:
VA PM, COR, CO

Inspection: destination

Acceptance: destination

LO

NSP

NSP

1002AE

Cable Test Results IAW
PWS Paragraph 5.2.1.

Due 3 days after cable
maintenance is complete.

Electronic submission to:
VA PM, COR, CO

Inspection: destination

Acceptance: destination

LO

NSP

NSP

1003

Software Support IAW
PWS Paragraph 5.3 and
its associated
subparagraphs.

This CLIN includes all
labor, material, and
reports required for the
successful completion of
the services detailed in
this PWS Paragraph and
the associated
subparagraphs.

Contractor may invoice
monthly in arrears upon
successful performance
of PWS Paragraph 5.3

and successful

LO

NSP

NSP
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submission of all
pertinent SLIN
deliverables under this
CLIN.

1003AA

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8500 UMG
Table 2- Entry #1

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

1003AB

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8300
Table 2- Entry #2

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

1003AC

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

EA
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System: MA4000
Table 2- Entry #3

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

1003AD

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: GNAV
Table 2- Entry #4

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

1003AE

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: OW5000
Table 2- Entry #5

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

1003AF

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

EA
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12 months software
assurance beginning
upon current expiration
date.

System: QueWorX
Table 2- Entry #6

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

1003AG

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: UM8700
Table 2- Entry #7

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

1003AH

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: UM8700
NeverFall
Table 2- Entry #8

Electronic submission to:

VA PM, COR, CO

Inspection: destination

EA
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Acceptance: destination

1003AJ

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: Call Recorder
Table 2- Entry #9

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

1003AK

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: MTS Call
Accounting
Table 2- Entry #10

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

1003AL

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8500

EA
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Table 2- Entry #11

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

1003AM

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8500
Table 2- Entry #12

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

1003AN

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8100
Table 2- Entry #13

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

1003AP

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software

EA
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assurance beginning
upon current expiration
date.

System: OW5000
Table 2- Entry #14

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

1003AQ

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: QueWorX
Table 2- Entry #15

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

1003AR

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: Call Recorder
Table 2- Entry #16

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA
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1003AS

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8300
Table 2- Entry #17

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

1003AT

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8300
Table 2- Entry #18

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

1003AU

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8300
Table 2- Entry #19

Electronic submission to:

EA

Page 31 of 159




VA118-16-R-0883

VA PM, COR, CO
Inspection: destination

Acceptance: destination

1003AV

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8300
Table 2- Entry #20

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

1003AY

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8300
Table 2- Entry #21

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

1003AZ

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

EA
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System: SV8300
Table 2- Entry #22

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

1003BA

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8300
Table 2- Entry #23

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

1003BB

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8300
Table 2- Entry #24

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

1003BC

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

EA
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12 months software
assurance beginning
upon current expiration
date.

System: SV8300
Table 2- Entry #25

Electronic submission to:
VA PM, COR, CO

Inspection: destination

Acceptance: destination

1004

Operational Support IAW
PWS Paragraph 5.4 and
its associated
subparagraphs.

This CLIN includes all
labor, material, and
reports required for the
successful completion of
the services detailed in
this PWS Paragraph and
the associated
subparagraphs.

Contractor may invoice
monthly in arrears upon
successful performance
of PWS Paragraph 5.4
and successful
submission of all
pertinent SLIN
deliverables under this
CLIN.

12

MO

1004AA

Inventory Management
Report IAW PWS
Paragraph 5.4.4.

Due 4 Months after
contract award then
updated every 6 months
thereafter during PoP.

Electronic submission to:
VA PM, COR, CO

LO

NSP

NSP
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Inspection: destination

Acceptance: destination

1005 Contractor Staff Report 1 LO NSP NSP
IAW PWS Paragraph
6.2.2.

Updated throughout the
PoP as required.

Electronic submission to:
VA PM, COR, CO.

Inspection: destination

Acceptance: destination

Option Period 1 Total $

Option Period 2

To be exercised in accordance with FAR 52.217-9, Option to Extend the Term of the
Contract. The Period of Performance shall be for 12 months, to commence the first day after
the completion date of Option Period 1.

2001 Project Management IAW | 12 | MO $ $
PWS Paragraph 5.1 and
its associated
subparagraphs.

This CLIN includes all
labor, material, and
reports required for the
successful completion of
the services detailed in
this PWS Paragraph and
the associated
subparagraphs.

Contractor may invoice
monthly in arrears upon
successful performance
of PWS Paragraph 5.1
and successful
submission of all
pertinent SLIN
deliverables under this
CLIN.

2001AA Contractor Progress 12 |EA NSP NSP
Status and Management
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Reports IAW PWS
Paragraph 5.1.1.

Due the fifth day of each
month throughout the
PoP.

Electronic submission to:
VA PM, COR, CO, and
CS.

Inspection: destination

Acceptance: destination

2002

Maintenance IAW PWS
Paragraph 5.2 and its
associated
subparagraphs.

This CLIN includes all
labor, material, and
reports required for the
successful completion of
the services detailed in
this PWS Paragraph and
the associated
subparagraphs.

Contractor may invoice
monthly in arrears upon
successful performance
of PWS Paragraph 5.2
and successful
submission of all
pertinent SLIN
deliverables under this
CLIN.

12

MO

2002AB

Emergency Management
Program After Action
Report IAW PWS
Paragraph 5.2.1.

Due 2 days after
Emergency Maintenance
Event.

Electronic submission to:
VA PM, COR, CO

LO

NSP

NSP
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Inspection: destination

Acceptance: destination

2002AD

Battery Quarterly
Progress Report IAW
PWS Paragraph 5.2.3.

Updated every 90 days
during PoP.

Electronic submission to:
VA PM, COR, CO

Inspection: destination

Acceptance: destination

LO

NSP

NSP

2002AE

Cable Test Results IAW
PWS Paragraph 5.2.1.

Due 3 days after cable
maintenance is complete.

Electronic submission to:
VA PM, COR, CO

Inspection: destination

Acceptance: destination

LO

NSP

NSP

2003

Software Support IAW
PWS Paragraph 5.3 and
its associated
subparagraphs.

This CLIN includes all
labor, material, and
reports required for the
successful completion of
the services detailed in
this PWS Paragraph and
the associated
subparagraphs.

Contractor may invoice
monthly in arrears upon
successful performance
of PWS Paragraph 5.3
and successful
submission of all
pertinent SLIN

LO

NSP

NSP
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deliverables under this
CLIN.

2003AA

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8500 UMG
Table 2- Entry #1

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

2003AB

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8300
Table 2- Entry #2

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

2003AC

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: MA4000
Table 2- Entry #3

EA
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Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

2003AD

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: GNAV
Table 2- Entry #4

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

2003AE

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: OW5000
Table 2- Entry #5

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

2003AF

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning

EA
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upon current expiration
date.

System: QueWorX
Table 2- Entry #6

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

2003AG

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: UM8700
Table 2- Entry #7

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

2003AH

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: UM8700
NeverFall
Table 2- Entry #8

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA
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2003AJ

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: Call Recorder
Table 2- Entry #9

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

2003AK

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: MTS Call
Accounting
Table 2- Entry #10

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

2003AL

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8500
Table 2- Entry #11

EA
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Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

2003AM

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8500
Table 2- Entry #12

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

2003AN

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8100
Table 2- Entry #13

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

2003AP

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration

EA
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date.

System: OW5000
Table 2- Entry #14

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

2003AQ

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: QueWorX
Table 2- Entry #15

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

2003AR

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: Call Recorder
Table 2- Entry #16

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

2003AS

SWA and OEM
Verification IAW PWS

EA
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Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8300
Table 2- Entry #17

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

2003AT

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8300
Table 2- Entry #18

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

2003AU

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8300
Table 2- Entry #19

Electronic submission to:

VA PM, COR, CO

EA
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Inspection: destination

Acceptance: destination

2003AV

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8300
Table 2- Entry #20

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

2003AY

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8300
Table 2- Entry #21

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

2003AZ

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8300

EA
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Table 2- Entry #22

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

2003BA

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8300
Table 2- Entry #23

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

2003BB

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8300
Table 2- Entry #24

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

2003BC

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software

EA
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assurance beginning
upon current expiration
date.

System: SV8300
Table 2- Entry #25

Electronic submission to:
VA PM, COR, CO

Inspection: destination

Acceptance: destination

2004

Operational Support IAW
PWS Paragraph 5.4 and
its associated
subparagraphs.

This CLIN includes all
labor, material, and
reports required for the
successful completion of
the services detailed in
this PWS Paragraph and
the associated
subparagraphs.

Contractor may invoice
monthly in arrears upon
successful performance
of PWS Paragraph 5.4
and successful
submission of all
pertinent SLIN
deliverables under this
CLIN.

12

MO

2004AA

Inventory Management
Report IAW PWS
Paragraph 5.4.4.

Due 4 Months after
contract award then
updated every 6 months
thereafter during PoP.

Electronic submission to:
VA PM, COR, CO

Inspection: destination

LO

NSP

NSP
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Acceptance: destination

2005

Contractor Staff Report
IAW PWS Paragraph
6.2.2.

Updated throughout the
PoP as required.

Electronic submission to:
VA PM, COR, CO.

Inspection: destination

Acceptance: destination

LO

NSP

NSP

Option Period 2 Total

Option Period 3

To be exercised in accordance with Federal Acquisition Regulations (FAR) 52.217-9, Option
to Extend the Term of the Contract. The Period of Performance shall be for 12 months, to
commence the first day after the completion date of Option Period 2.

3001

Project Management IAW
PWS Paragraph 5.1 and
its associated
subparagraphs.

This CLIN includes all
labor, material, and
reports required for the
successful completion of
the services detailed in
this PWS Paragraph and
the associated
subparagraphs.

Contractor may invoice
monthly in arrears upon
successful performance
of PWS Paragraph 5.1
and successful
submission of all
pertinent SLIN
deliverables under this
CLIN.

12

MO

$

$

3001AA

Contractor Progress
Status and Management
Reports IAW PWS
Paragraph 5.1.1.

12

EA

NSP

NSP
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Due the fifth day of each
month throughout the
PoP.

Electronic submission to:
VA PM, COR, CO, and
CS.

Inspection: destination

Acceptance: destination

3002

Maintenance IAW PWS
Paragraph 5.2 and its
associated
subparagraphs.

This CLIN includes all
labor, material, and
reports required for the
successful completion of
the services detailed in
this PWS Paragraph and
the associated
subparagraphs.

Contractor may invoice
monthly in arrears upon
successful performance
of PWS Paragraph 5.2
and successful
submission of all
pertinent SLIN
deliverables under this
CLIN.

12

MO

3002AB

Emergency Management
Program After Action
Report IAW PWS
Paragraph 5.2.1.

Due 2 days after
Emergency Maintenance
Event.

Electronic submission to:
VA PM, COR, CO

Inspection: destination

LO

NSP

NSP

Page 49 of 159




VA118-16-R-0883

Acceptance: destination

3002AD

Battery Quarterly
Progress Report IAW
PWS Paragraph 5.2.3.

Updated every 90 days
during PoP.

Electronic submission to:
VA PM, COR, CO

Inspection: destination

Acceptance: destination

LO

NSP

NSP

3002AE

Cable Test Results IAW
PWS Paragraph 5.2.1.

Due 3 days after cable
maintenance is complete.

Electronic submission to:
VA PM, COR, CO

Inspection: destination

Acceptance: destination

LO

NSP

NSP

3003

Software Support IAW
PWS Paragraph 5.3 and
its associated
subparagraphs.

This CLIN includes all
labor, material, and
reports required for the
successful completion of
the services detailed in
this PWS Paragraph and
the associated
subparagraphs.

Contractor may invoice
monthly in arrears upon
successful performance
of PWS Paragraph 5.3
and successful
submission of all
pertinent SLIN
deliverables under this
CLIN.

LO

NSP

NSP
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3003AA

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8500 UMG
Table 2- Entry #1

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

3003AB

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8300
Table 2- Entry #2

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

3003AC

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: MA4000
Table 2- Entry #3

Electronic submission to:

EA
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VA PM, COR, CO
Inspection: destination

Acceptance: destination

3003AD

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: GNAV
Table 2- Entry #4

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

3003AE

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: OW5000
Table 2- Entry #5

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

3003AF

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

EA
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System: QueWorX
Table 2- Entry #6

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

3003AG

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: UM8700
Table 2- Entry #7

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

3003AH

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: UM8700
NeverFall
Table 2- Entry #8

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

3003AJ

SWA and OEM
Verification IAW PWS

EA
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Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: Call Recorder
Table 2- Entry #9

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

3003AK

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: MTS Call
Accounting
Table 2- Entry #10

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

3003AL

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8500
Table 2- Entry #11

Electronic submission to:

VA PM, COR, CO

EA

Page 54 of 159




VA118-16-R-0883

Inspection: destination

Acceptance: destination

3003AM

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8500
Table 2- Entry #12

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

3003AN

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

System: SV8100
Table 2- Entry #13

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

EA

3003AP

SWA and OEM
Verification IAW PWS
Paragraph 5.3.

12 months software
assurance beginning
upon current expiration
date.

EA
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System: OW5000
Table 2- Entry #14

Electronic submission to:

VA PM, COR, CO
Inspection: destination

Acceptance: destination

